

ADDENDUM #2

Algoma University - Renovation and Expansion Brampton Campus Request for Proposal

Issued: Mar 25, 2019

1 - BIDDER LIST:

For Information Only: The following is the list of all known Architects/Engineers that attended the mandatory Pre-Tender Site Meeting / Walkthrough:

Marie Hunter - David Ellis Architect
Cristina Sosa - David Ellis Architect
Todd Suriano - NorMech Engineering
Reg McKinnon - STEM Engineering

Mieke Stethem - Lebel & Bouliane
Colin Berman - Brook McIlroy Inc.

Rosa Barone - JL Richards

Bill Boudreau - Yallowega Bélanger Salach Architecture

Franco Pastore - IDEA Inc.

Henry Pietrzakowski - MGP Architects.Engineer Inc.
Denis Gregoire - MGP Architects.Engineer Inc.

Tim Janzen - MET Energy Systems

2 - RFP AMENDMENTS:

Section X. PROJECT SCHEDULE should be amended to read as follows with changes shown in bold:

Proponents must submit a detailed schedule showing how their Design Team work plan shall accommodate the general intentions and timelines of this RFP, with consideration given for the tendering & construction where applicable. At a minimum, the schedule should incorporate the following milestone dates:

March 21, 2019 @ 2:00 pm - Mandatory SSM Campus Site Walkthrough with Owner and Algoma University representatives.

April 3, 2019 @ 3:00 pm – RFP Proposal Submission Deadline

April 4/19 to April 8/19 - Time Period for Owner interviews with short-listed Proponents.

April 8, 2019 - Selection of Architectural/Engineering Services Firm

April 9, 2019 - Architectural/Engineering Services Firm begin work on Projects.

May 10, 2019 – Project 'D' ConDocs ready, and Issued for Tender.

September 3, 2019 – Project 'D' Construction complete.

October 1, 2019 – Coloured Renderings completed and Posted, for Project 'A', Project 'B', & Project

'C'.

November 30, 2019 – Project 'C' detailed Design complete, and ConDocs ready to Issue For Tender.

August 1, 2020 – Project 'C' construction complete.